## Early Childhood Mental Health Collective Application Scoring Rubric

## Organization Name:

Categories	Criteria	Excellent (4 points)	Good (3 points)	Fair (2 points)	Poor (1 point)	Very Poor or Did Not Address (0 points)
Strategic Alignment	Strategic Alignment and Impact	The project is highly likely to increase access to mental health supports for children, families, and staff	The project is fairly likely to increase access to mental health supports for children, families, and staff	The project requires clarification on how it increases access to mental health supports for children, families, and staff	Limited clarity on how the project is likely to increase access to mental health supports for children, families, and staff	Unclear on how the project is likey to increase access to mental health supports for children, families, and staff
	Collaboration	Applicant provides a strong plan for meaninful collaboration to provide comprehensive supports	Applicant provides a reasonable plan for meaninful collaboration to provide comprehensive supports	Clarity required to understand how collaboration plays a role in providing comprehensive supports	Limited information provided on how collaboration plays a role in providing comprehensive supports	No mention of collaboration in the application.
	Stakeholder Engagement	Project describes a strong, detailed plan for involving early learning partners and other relevent stakeholders in decision-making.	Project describes an adequate plan for involving early learning partners and other relevent stakeholders in decision- making.	Project requires clarification around how early learning partners and other relevent stakeholders will be involved in decision-making.	Limited clarity around how early learning partners and other relevent stakeholders will be involved in decision- making.	Unclear how early learning partners and other relevent stakeholders will be involved in decision-making.
Proposal	Implementation	Plan includes clear details of how the work will be carried out and by when major milestones will be completed; timeline is realistic	Plan includes some details of how the work will be carried out and by when major milestones will be completed; timeline is realistic	Plan is somewhat clear but will require some clarification; timeline will work with minor adjustments	Activities are somewhat vague; timeline appears rushed	Unclear what the activities are and how they will be accomplished; timeline is unreasonable
	Project Success	Very clear how to measure success, expected outcomes directly relate to both the project and improving mental health of children/families/staff	Fairly clear how to measure success, expected outcomes directly relate to both the project and improving mental health of children/families/staff	Requires minor improvements to clarify how to measure success and how expected outcomes directly relate to both the project and improving mental health of children/families/staff	Limited clarity on how to measure success and how the expected outcomes relate to the project and improving mental health of children/families/staff	Failed to include any meaningful measures of success
Organizational Capacity and Expertise	Capacity	Organization has internal capacity to carry out the project as described	Organization will need to build capacity to deliver services as described, but outlines an adequate plan to do so	Organization will need to build internal capacity to deliver services and will need support in accomplishing this	There is a risk the organization will not be able to carry out the described activities due to lack of internal capacity	Organization lacks internal capacity to carry out the project. There is low/no confidence this project would be successfully implemented
	Expertise	Organization has extensive experience and expertise in mental health, including early childhood mental health	Organization has experience and expertise in mental health, but not specifically early childhood mental health	Organization has some experience and expertise in mental health	Organization has limited experience and expertise in mental health	Organization has no experience or expertise in mental health
	Connection to Target Beneficiaries	Organization has an extensive track record of working with target demographics	Organization has a track record of working with target demographics, but is not a priority of the organization	Organization has some experience working with target demographics	Organization has limited experience working with target demographics	Organization has no experience working with target demographics
Financial Capacity	Financial Feasability of Project/Program	No modifications needed - project budget is realistic and appropriate; clearly articulates how funding will be spent on grant activities	Minor modifications will be needed to the scope or requested amount to accomplish activities	Major modifications will be needed to either the scope or requested amount to accomplish activities	Major modifications will be needed to both the scope and requested amount to accomplish activities	Insufficient funds for implementing planned grant activities
						TOTAL SCORE